STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 29/ 02 I'N MADERA COUNTY AT VAR QUS RR | NVOLVEMENT 05/ 30/ 02
CONTRACT NUMBER 06- 434104 LOCATI ONS CONTRACT CODE ' G
LOCATI ON 06- MAD- 99- 0. 0/ 29. 3 19 CONTRACT | TEMS
UPGRADE GUARD RAI L FEDERAL Al D STPH- P099- (438)E

P- P099- (438) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPCSALS | SSUED 8 FUND TOTAL HB1 521, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF Bl DDERS 4 ENG NEERS EST 437, 000. 00 AMOUNT OVER 52, 915. 00 PERCENT OVER EST 12.11
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 489, 915. 00 1 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE RD FAX 925 373-1890
LI VERMORE CA 94550
2 544, 378. 00 4 P C AND N CONSTRUCTI ON | NC 925 634- 4567
00771652
5301 F BYRON HOT SPRI NGS RD FAX 925 634-4339
BYRON CA 94514
3 569, 033. 00 2 CENTRAL FENCE CO 916 424-5692
00281556
148 OTITO ClI RCLE FAX 916 421-6031
SACRAMENTO CA 95822
4 624, 624. 00 3 CORAL CORPORATI ON OF OREGON 503 682- 2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



06- 434104 Bl D245

06- MAD- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE, PAVI NG AND ASPHALT CONCRETE DI KE
LI NCOLN CA
EMVETTS EXCAVATI ON GRADI NG AND PAVI NG M NOR CONCRETE AND TEXTURED PAVI NG
CLOVIS CA
STATEW DE SAFETY AND SI GNS I NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTRCOL ( PORTI ON)

Pl SMO BEACH CA

STATEW DE SAFETY AND SIGNS | NC PORTABLE CHANGEABLE MESSACGE S| GN, CRASH CUSHI ONS ( PORTI ON)
PI SMO BEACH CA



06- 434104 Bl D245

06- MAD- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARWEST SAFETY | NC I TEM 1
226 N MAIN STREET
LODI CA 95240

GRANI TE CONSTRUCTI ON  COVPANY ITEM5 2 AND 8 THRU 11 ( PARTIAL)
11280 10 AVENUE STE B49
HANFORD CA 93230

K R C SAFETY COVPANU | NC | TEMS 2 AND 3 (PARTIAL)

6084 WEST HURLEY AVENUE
VI SALI A CA 93277

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON CF PORTI ON OF WORK SUBCONTRACTED

02 GRANI TE CONSTRUCTI ON  COVAPNU ITEMS 5 AND 8 THRU 11 (PARTIAL)
11280 10 AVENUE STE B49
HANFORD CA 93230

STATEW DE SAFETY AND SI GNS ITEMS 1 THRU 3 AND 17 (PARTIAL)

P O BOX 1440
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY | TEMS 8 THRU 10 ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

GRANI TE CONSTRUCTI ON | TEM 11 ( PARTI AL)
11280 10 AVE STE B49
HANFORD CA 93230

CONTI NUED ON NEXT PAGE



06- 434104 Bl D245

06- MAD- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SIGNS | NC ITEMS 1, 2 AND 17 (PARTIAL)
P O BOX 1440

Pl SMO BEACH CA 93444



06-434104 Bl D245

06- MAD- 99- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 29/ 02 05/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 23, 000. 00* 23, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 580 44.00 25, 520. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 770 28.00 21, 560. 00
6 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,000 39. 00 78, 000. 00
7 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 1, 250. 00 5, 000. 00
8 390101 ASPHALT CONCRETE TOWN 30 119. 00 3,570. 00
9 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 21 28.00 588. 00
AREA)
10 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 770 9.30 7,161. 00
11 731530 M NOR CONCRETE ( TEXTURED PAVI NG) V] 410 140. 00 57, 400. 00
12 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 16 136. 00 2,176.00
13 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 490 136. 00 66, 640. 00
14 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,500. 00 5, 000. 00
15 839565 TERM NAL SYSTEM ( TYPE SRT) EA 30 2, 000. 00 60, 000. 00
16 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 12 700. 00 8, 400. 00
17 839591 CRASH CUSHI ON, SAND FI LLED EA 7 5, 100. 00 35, 700. 00
18 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 300. 00 21, 200. 00
19 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 250. 00 1, 000. 00

TOTAL 489, 915. 00



06-434104 Bl D245

06- MAD- 99- 0 SUMMARY OF REMAINING BIDDERS PAGE 6
05/ 29/ 02 05/ 30/ 02
R RCROREEELPEEEEE R A RCEEERLPEEEE R e NP CREERLPEEEE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R eEERERE L EPEER R eRE ERE L EEEER R eEEPERE L L PEEs
1] 9, 600. 00* 9600. 00| 8, 300. 00* 8300. 00| 8, 599. 00* 8599. 00
2| 57, 000. 00* 57000. 00| 92, 500. 00* 92500. 00| 68, 450. 00* 68450. 00
3| 10, 900. 00* 10900. 00| 13, 415. 00* 13415. 00| 10, 000. 00* 10000. 00
4| 25.00 14500. 00| 19. 00 11020. 00| 30. 00 17400. 00
5 | 30. 00 23100. 00| 110. 00 84700. 00| 30. 00 23100. 00
6 | 74.00 148000. 00| 52. 00 104000. 00| 100. 00 200000. 00
7| 700. 00 2800. 00| 800. 00 3200. 00| 400. 00 1600. 00
8 | 225. 00 6750. 00| 288. 00 8640. 00| 200. 00 6000. 00
9 | 268. 00 5628. 00| 288. 00 6048. 00| 75.00 1575. 00
10 | 16. 00 12320. 00| 17. 00 13090. 00| 10. 00 7700. 00
11 | 192. 00 78720. 00| 170. 00 69700. 00| 185. 00 75850. 00
12 | 100. 00 1600. 00| 215. 00 3440. 00| 275. 00 4400. 00
13 | 84. 00 41160. 00| 82. 00 40180. 00| 125. 00 61250. 00
14 | 3, 000. 00 6000. 00| 2, 500. 00 5000. 00| 2, 500. 00 5000. 00
15 | 1, 900. 00 57000. 00| 1, 700. 00 51000. 00| 2, 000. 00 60000. 00
16 | 700. 00 8400. 00| 550. 00 6600. 00| 500. 00 6000. 00
17 | 5, 500. 00 38500. 00| 4, 200. 00 29400. 00| 6, 500. 00 45500. 00
18 | 5, 000. 00 20000. 00| 4, 250. 00 17000. 00| 5, 000. 00 20000. 00
19 | 600. 00 2400. 00| 450. 00 1800. 00| 550. 00 2200. 00

TOT 544, 378. 00 569, 033. 00 624, 624. 00



